



**CAPE FEAR PUBLIC TRANSPORTATION AUTHORITY
(WAVE TRANSIT) WILMINGTON, NC
REQUEST FOR PROPOSAL
COMMERCIAL BACKUP GENERATOR
ADDENDUM 2**

Date of addendum: March 31, 2022
Reason for Addendum: Revision to the Proposed Timeline, Minor Modification to the Scope of Work, and Updated Electrical Drawings for Fire Alarm Modifications, and
Addendum issued by: Megan Matheny, Deputy Director

1.6 Estimated Proposal Schedule

The estimated proposal schedule has been revised to the following (times are EDT):

Activity	Initial Date/Time	Revised Date/Time
Clarifications/Questions Due	Monday, March 21 st by 5:00 pm	<i>Thursday, April 21st by 5:00 pm</i>
Clarifications/Questions Answered	Thursday, March 24 th by 5:00 pm	<i>Tuesday, April 26th by 5:00 pm</i>
Proposals Due	Thursday, April 14 th until 2:00 pm	<i>Friday, May 13th until 2:00 pm</i>
Estimated Interviews	Wednesday, April 20 th through Friday, April 22 nd	<i>Wednesday, May 18th through Friday, May 20th</i>
Estimated Notice of Intent to Award	Thursday, April 28 th	<i>Thursday, May 26th</i>
Anticipated Contract Commencement	Monday, May 16 th	<i>Wednesday, June 15th</i>

2.2 Project Description and Scope of Services

To offer further clarification, the first sentence of the third paragraph under Section 2.2, page 7, was revised as follows:

*This project is a **bid-build** project which places the responsibility on the selected Contractor to provide a turnkey solution consistent with the engineering drawings and detailed technical specifications outlined in Attachment A."*

3.2 Professional Qualifications / References

The evaluative criteria outlined in this section requires an outline of past performance through examples of no less than three (3) projects similar in scope. To confirm, the requirement is not limited to the General Contractor but extends to the subcontractor performing the installation of generator equipment.

Attachment A Technical Specifications

The electrical drawings were revised to include modifications to the fire alarms as recommended by the Fire Marshall.